Public Works (1902) Department.

G.O., No. 339 } 340 } I.

DATED 14th March 1902.

8/3/02

[Despatch Abstract.]

Vellary tank, Periyar Project.

The estimate of Rs 1,520 for constructing masonry sluices in the ——— sanctioned, and a copy of the Pros: forwarded to the G. of I. for information

Vellary tank, Periyar Project.

Forwarding a copy of the Pros: sanctioning the estimate of Rs 1,520 for constructing masonry sluices in the ———

P. W. 26.
[1,500—11-8-00.]

INDEXED.
24/3

Dr/7 E.I.

8/3/2

BACK PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

FURTHER PAPERS.

G.O.	No.	Department.	Date.	G.O.	No.	Department.	Date.

IRRIGATION.
ACCOUNT.

Government {1902} of Madras.

PUBLIC WORKS.

Recd. } 1902. *Enclosures*

Regd. *Spare copies*

G.O., Nos. 339, 340 I., 14th March 1902.

MARCH.

Vellary Tank, Periyar Project

Forwarding a copy of the Proceedings sanctioning the estimate of Rs. 1,520 for constructing masonry sluices in the —.

GOVERNMENT OF MADRAS.

PUBLIC WORKS DEPARTMENT.

Irrigation.
Account.

READ—the following papers:—

From the Superintending Engineer, VI Circle, dated 21st February 1902, No. 236 M.D.

ENCLOSURE.

REPORT to accompany the estimate for constructing sluices in Vellary tank, Mélúr taluk.

	RS.
Amount of estimate	1,230

The two sluices in Vellary tank are in very bad order and the ayacuts under the sluices are supplied with great difficulty. As the original cill levels of the sluices are at a very low level, the barrels got choked up with silt. The levels of the proposed sluices are fixed at one foot below the level of wet land just in rear of the sluices. The estimate provides for constructing two sluices as per accompanying plan—No. 1 sluice at the present site and No. 2 sluice 400 feet to the north of the present sluice—to irrigate the high level lands which are irrigated at present with great difficulty.

The work will be carried out in accordance with the current departmental standard specifications.

MADURA,
7th February 1902.

(Signed) H. T. KEELING,
Ex. Engr., Madura Division.

No. 74 I.

Note by the Chief Engineer for Irrigation.

The Superintending Engineer, VI Circle, submits an estimate of Rs. 1,230 for reconstructing the two masonry sluices in the Vellary tank under the influence of the Periyár project. It is stated that these sluices are in very bad order and that the ayacut under them is supplied with great difficulty. The estimate may be sanctioned.

2. The work is classed as "Unremunerative" as it is not directly remunerative in itself but being required for the full development of the Periyár project, may be charged to the Open Capital Account thereof. It will probably be completed by the 31st March 1903.

5th March 1902.

(Signed) A. W. SMART, Col., R.E.,
Ag. Chief Engineer for Irrigation.

ORDER—No. 339 I., dated 14th March 1902.

The following estimate is sanctioned:—

Imperial.
Capital Expenditure not charged to Revenue.
49. Irrigation.
Periyár Project.
Open Capital Account.
I. Works.
3. Distributaries.
C. Works.
Unremunerative Work.
Constructing masonry sluices in the Vellary tank, Periyár project.

Estimate—

	RS.
I. Works	1,230
II. Establishment	283
III. Tools and plant	7
Total ...	1,520

2. This sanction is registered as No. 185 I. of 1901–1902 and will expire on the 31st March 1903.

3. Ordered that a copy of these Proceedings be forwarded to the Government of India for information.

[Here enter No. 340 I., dated 14th March 1902.]

(True Extract.)

(Signed) A. W. SMART, Col., R.E.,
Ag. Joint Secretary to Government,
Irrigation Branch.

To the Chief Engineer for Irrigation.
" Superintending Engineer, VI Circle,
with plans and estimates.
" Examiner, Public Works Accounts.

ENDORSEMENT—No. 340 I., dated 14th March 1902.

Forwarded.

(By order.)

(Signed) A. W. SMART, Col., R.E.,
Ag. Joint Secretary to Government,
Irrigation Branch.

Exd. A. Trivett.

3,600—21-1-01.

Public Works (1902) Department.

CURRENT No. 30-M.D.

From

[*Name*] Col. C. V. Dodd, R.E.

[*Designation*] Supg Engineer, IV Circle

[*Station*] Trichinopoly

No. 236 M.D.

Dated 21 February 1902

Enclosures {*Plans* 2 / *Others* 1} *Total* 3

Spare copies

Received 24-2-1902

Registered 24-2-1902

SUBJECT.

Masonry Sluices in Villarp Tank — Forwarding for approval and sanction an estimate of Rs 1230 for constructing —

BACK PAPERS. DEI for orders

CEI to check

E.I. for approval.

approved

The estimate has been checked.

DEI

FURTHER PAPERS.

To

The Chief Engineer / Secretary to Government, Public Works Department.

Sir,

No. 236 Md.

OFFICE OF THE SUPERINTENDING ENGINEER,

6TH CIRCLE,

Trichinopoly, 21st ~~February~~ ~~189~~1902

1922

From

Col. C. T. Boddy R.E.

Superintending Engineer, /

6th Circle.

To

The Chief Engineer,

for ~~Irrigation~~,

SIR,

3 - ENCLOSURES.

1. Estimate
2. Plans of Sluices.

I have the honor to forward for your approval and sanction an Estimate amounting to Rs 1230 for constructing masonry sluices in Vellary tank. This is an imperial tank in the Melur Taluq, and is Periyar affected, receiving a supply from Branch Channel 10. It is numbered 72 in the list of tanks to be maintained in Melur Taluq.

2. The Executive Engineer reports that there are 2 sluices in the tank which are in very bad order, the barrels got choked up with silt, and with great

great difficulty the ayacut under the sluices are supplied.

3. It is now proposed to rebuild them, as per accompanying plans, no. 1 sluice being built at the present site, and the other some 400 feet to the north of the present sluice. Each sluice has to irrigate 300 acres.

CHIEF ENGINEER FOR IRRIGATION.
24 FEB. 1902
No. 30 W D

4. The Executive Engineer states that an estimate for the thorough repairs and improvements to the tank will be made when the group is taken up for investigation.

5. The work is unremunerative and it is proposed to be completed during the next closure.

I have the honor to be
Sir
Your most obedt. Servt.,

J. V. Wholley Col. R.E.
Supt. Engineer, II Circle

21.2.02

Pd. S. 1
25/3/02

2 Ep

Report to accompany the Estimate for constructing sluices in Vellari Tank, Melur Taluq.

Amount of Estimate... ... ~~Rs 1,220.~~ 1230

The 2 sluices in Vellary Tank are in very bad order and the ayacuts under the sluices are supplied with great difficulty. As the original cill levels of the sluices are at a very low level the barrels got choked up with silt. The levels of the proposed sluices ~~is~~ are fixed at 1 foot below the level of wet land just in rear of the sluices. The estimate provides for constructing 2 sluices as per accompanying plan-- No.I sluice at the present site and No.2 sluice 400 feet to the north of the present sluice to irrigate the high level lands which are irrigated at present with great difficulty.

The work will be carried out in accordance ~~to~~ with the current departmental standard specifications.

Madura
7 February 1902 }

A. I. Rub[illegible]
Executive Engineer,
Madura Division.

D.K.
8/2/02.

DLT2
4-3-3/02

P.W. Cnd: 2533

Recd. Regd. } 7.3.02

PUBLIC WORKS DEPARTMENT,
IRRIGATION BRANCH.

Encl. 9 (2 plans)

PROCEEDINGS OF THE MADRAS GOVERNMENT.

READ the following

From the Superintending Engineer, Sixth Circle, dated 21st February 1902 No. 236 M. D.

No. 74 I d/5. 3. 02

Note by the Chief Engineer for Irrigation.

The Superintending Engineer, Sixth Circle submits an estimate of Rs 1,230 for reconstructing the two masonry sluices in the Vellary tank under the influence of the Periyar Project. It is stated that these sluices are in very bad order and that the aygeut under them is supplied with great difficulty. The estimate may be sanctioned.

2. The work is classed as "Unremunerative" as it is not directly remunerative in itself but being required for the full development of the Periyar Project, may be charged to the Open Capital Account thereof. It will probably be completed by the 31st March 1902.

Order thereon. No. 339 I. d/14. 3. 1902.

The following estimate is sanctioned:-

Imperial

Capital Expenditure not charged to Revenue

PROCEEDINGS OF THE MADRAS GOVERNMENT.

49. Irrigation.

Periyar Project

Open Capital Account

I Works

3 Distributaries

C. Works.

Unremunerative work

Constructing masonry sluices in the Villary tank, Periyar Project.

		Rs
Estimate	I Works	1,230
	II Establishment	283
	III Tools and Plant	7
	Total	1,520

2. This sanction is registered as No. 185 9 of 1901-02 and will expire on the 31st march 1903.

3. Ordered that a Copy of these Proceedings be forwarded to the Government of India for information.

(H.E. No. 340 I dt. 14.3.02)

Endorsement

Forwarded.

To

The Chief Engineer for Irrigation

" Supg Engineer, VI Circle (with plans + estimate)

" Examiner, P.W. Accounts.

DESPATCHED 21 MAR. 1902

DESPATCHED 21 MAR. 1902

E. I. Form No. 1 (a)—400—10-5-01.

4 P